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COST / INSTALLATION NOT INCLUDED

SR.

NO.
CSI NO. DESCRIPTION QUANTITY UNIT WASTAGE %

QTY W/

WASTAGE

 UNIT MATERIAL

COST 

 MATERIAL 

COST 
 MAN HOUR RATE  UNIT MANHOURS  TOTAL MANHOURS  MANHOURS COST 

 TOTAL

COST 

GENERAL REQUIREMENTS SUBGROUP WORK  $                               -   

01 00 00 GENERAL REQUIREMENTS

SUBTOTAL MATERIAL -$                              -$                              0.00 -$                                           

DRYWALL AND METAL STUD FRAMING  $                               -   

GYPSUM BOARD ASSEMBLIES

1 WALL A1 - (17'-3" H) 79 LF

2 1/2" GYPSUM BOARD 1363 SF 10% 1499 $0.94 $1,409.08 $38.97 0.04 55.46 $2,161.37 $3,570.46

3 3-5/8", METAL STUD FRAMING @ 16" O.C. ( 60 EA, 17.25' H) 16 GA. 1052 LF 10% 1157 $1.36 $1,571.53 $38.97 0.04 44.47 $1,732.81 $3,304.34

4 3-5/8", METAL TRACKS 158 LF 10% 174 $1.36 $235.97 $38.97 0.04 6.68 $260.19 $496.16

5 R-13 BATT INSULATION 1363 SF 10% 1499 $1.05 $1,573.98 $38.97 0.01 10.49 $408.91 $1,982.88

6 ACOUSTICAL SEALANT 158 LF 10% 174 $0.65 $112.97 $38.24 0.03 5.56 $212.66 $325.63

7 WALL A1 - (16'-3" H) 136 LF

8 1/2" GYPSUM BOARD 2288 SF 10% 2517 $0.94 $2,366.28 $38.97 0.04 93.14 $3,629.61 $5,995.89

9 1/2" MOISTURE RESISTANT GYPSUM BOARD 58 SF 10% 63 $1.04 $65.81 $38.97 0.04 2.34 $91.24 $157.05

10 3-5/8", METAL STUD FRAMING @ 16" O.C. ( 103 EA, 16.25' H) 16 GA. 1690 LF 10% 1859 $1.36 $2,524.01 $38.97 0.04 71.42 $2,783.04 $5,307.05

11 3-5/8", METAL TRACKS 272 LF 10% 299 $1.36 $406.23 $38.97 0.04 11.49 $447.92 $854.15

12 R-13 BATT INSULATION 2210 SF 10% 2431 $1.05 $2,552.55 $38.97 0.01 17.02 $663.14 $3,215.69

13 ACOUSTICAL SEALANT 272 LF 10% 299 $0.65 $194.48 $38.24 0.03 9.57 $366.10 $560.58

14 WALL A1 - (15'-3" H) 93 LF

15 1/2" GYPSUM BOARD 1482 SF 10% 1630 $0.94 $1,531.90 $38.97 0.04 60.30 $2,349.76 $3,881.67

16 1/2" MOISTURE RESISTANT GYPSUM BOARD 123 SF 10% 135 $1.04 $140.39 $38.97 0.04 4.99 $194.64 $335.03

17 3-5/8", METAL STUD FRAMING @ 16" O.C. ( 70 EA, 15.25' H) 16 GA. 1083 LF 10% 1191 $1.36 $1,617.08 $38.97 0.04 45.76 $1,783.04 $3,400.12

18 3-5/8", METAL TRACKS 186 LF 10% 205 $1.36 $277.79 $38.97 0.04 7.86 $306.30 $584.09

19 R-13 BATT INSULATION 1418 SF 10% 1560 $1.05 $1,638.08 $38.97 0.01 10.92 $425.56 $2,063.64

20 ACOUSTICAL SEALANT 186 LF 10% 205 $0.65 $132.99 $38.24 0.03 6.55 $250.35 $383.34

21 WALL A2 - (15'-6" H) 42 LF

22 1/2" GYPSUM BOARD 1302 SF 10% 1432 $0.94 $1,346.27 $38.97 0.04 52.99 $2,065.02 $3,411.29

23 3-5/8", METAL STUD FRAMING @ 16" O.C. ( 32 EA, 15.5' H) 16 GA. 512 LF 10% 563 $1.36 $763.92 $38.97 0.04 21.62 $842.32 $1,606.25

24 3-5/8", METAL TRACKS 84 LF 10% 92 $1.36 $125.45 $38.97 0.04 3.55 $138.33 $263.78

25 ACOUSTICAL SEALANT 168 LF 10% 185 $0.65 $120.12 $38.24 0.03 5.91 $226.12 $346.24

26 WALL A2 - (8'-4" H) 23 LF

27 1/2" GYPSUM BOARD 383 SF 10% 421 $0.94 $396.21 $38.97 0.04 15.60 $607.74 $1,003.95

28 3-5/8", METAL STUD FRAMING @ 16" O.C. ( 17 EA, 8.33' H) 16 GA. 158 LF 10% 174 $1.36 $236.38 $38.97 0.04 6.69 $260.63 $497.01

29 3-5/8", METAL TRACKS 46 LF 10% 51 $1.36 $68.70 $38.97 0.04 1.94 $75.75 $144.45

30 ACOUSTICAL SEALANT 46 LF 10% 51 $0.65 $32.89 $38.24 0.03 1.62 $61.91 $94.80

31 WALL A3 - (8'-0" H) 8 LF

32 1/2" MOISTURE RESISTANT GYPSUM BOARD 133 SF 10% 147 $1.04 $152.47 $38.97 0.04 5.42 $211.39 $363.86

33 3-5/8", METAL STUD FRAMING @ 16" O.C. ( 12 EA, 8' H) 16 GA. 133 LF 10% 147 $1.36 $199.05 $38.97 0.04 5.63 $219.48 $418.53

34 3-5/8", METAL TRACKS 32 LF 10% 35 $1.36 $47.79 $38.97 0.04 1.35 $52.70 $100.49

35 SOUND BATT INSULATION 128 SF 10% 141 $1.16 $163.33 $38.97 0.01 0.99 $38.41 $201.74

36 ACOUSTICAL SEALANT 32 LF 10% 35 $0.65 $22.88 $38.24 0.03 1.13 $43.07 $65.95

37 WALL A4 - (15'-3" H) 22 LF

38 1/2" GYPSUM BOARD 573 SF 10% 630 $0.94 $592.48 $38.97 0.04 23.32 $908.80 $1,501.28

39 1/2" MOISTURE RESISTANT GYPSUM BOARD 98 SF 10% 108 $1.04 $112.11 $38.97 0.04 3.99 $155.43 $267.54

40 3-5/8", METAL STUD FRAMING @ 16" O.C. ( 12 EA, 8' H) 16 GA. 275 LF 10% 302 $1.36 $409.97 $38.97 0.04 11.60 $452.04 $862.00

41 3-5/8", METAL TRACKS 44 LF 10% 48 $1.36 $65.71 $38.97 0.04 1.86 $72.46 $138.17

42 SOUND BATT INSULATION 336 SF 10% 369 $1.16 $428.10 $38.97 0.01 2.58 $100.67 $528.77

43 ACOUSTICAL SEALANT 88 LF 10% 97 $0.65 $62.92 $38.24 0.03 3.10 $118.44 $181.36

44 WALL A5 - (15'-3" H) 14 LF

45 1/2" GYPSUM BOARD 214 SF 10% 235 $0.94 $220.76 $38.97 0.04 8.69 $338.62 $559.38

46 3-5/8", METAL STUD FRAMING @ 16" O.C. ( 12 EA, 8' H) 16 GA. 183 LF 10% 201 $1.36 $273.31 $38.97 0.04 7.73 $301.36 $574.67

47 3-5/8", METAL TRACKS 28 LF 10% 31 $1.36 $41.82 $38.97 0.04 1.18 $46.11 $87.93

 $                                                                     136,182.47 

 $                                                                       17,022.81 

 $                                                                       17,022.81 

 $                                                                       19,425.52 

PROFIT COST

 $                                                   189,653.61 TOTAL BID COST
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48 SOUND BATT INSULATION 214 SF 10% 235 $1.16 $272.43 $38.97 0.01 1.64 $64.06 $336.49

49 ACOUSTICAL SEALANT 28 LF 10% 31 $0.65 $20.02 $38.24 0.03 0.99 $37.69 $57.71

50 1/2" MOISTURE RESISTANT DRYWALL CEILING 119 SF 0% 119 $1.72 $204.68 $38.97 0.05 6.19 $241.14 $445.82

51 6" 16GA METAL STUDS FRAMING @ 16" O.C. 89 LF 10% 98 $1.79 $176.10 $38.97 0.04 3.90 $151.90 $328.00

52 1/2" GYPSUM BOARD CEILING AT SOFFIT 151 SF 0% 151 $1.65 $249.15 $38.97 0.05 7.85 $305.98 $555.13

53 2-1/2" 25GA METAL STUDS FRAMING @ 16" O.C. 114 LF 10% 125 $0.40 $49.95 $38.97 0.03 3.21 $125.29 $175.23

54 6"W 20GA. GALV. METAL STRIP BETWEEN THE BACK OF GYOSUM & FACE OF STUD 1002 LF 10% 1102 $1.46 $1,612.49 $38.97 0.03 38.20 $1,488.46 $3,100.95

SUBTOTAL MATERIAL 26,818.60$                  27,817.96$                  714.49 54,637$                                     

TAPE BED AND FLOAT  $                               -   

55 Taping (180' L) 17 ROLLS 0% 17 $45.00 $753.00 $38.97 1.26 21.08 $821.62 $1,574.62

56 Mudding Compound (12 LBS) 354 BUCKETS 0% 354 $8.85 $3,132.90 $38.97 1.25 442.50 $17,243.78 $20,376.68

SUBTOTAL MATERIAL 3,885.90$                    18,065.40$                  463.58 21,951$                                     

FLOORING  $                               -   

FLOORING

57

12"X12" VINYL COMPOSITION FLOOR TILE

SPECS: FLOOR TILE SHALL BE ARMSTRONG IMPERIAL #51899, (COOL WHITE) SIZE TO BE 12 INCH X 12 

INCH X 1/8 INCH. REDUCER STRIP SHALL BE VINYL 1 INCH WIDE BY 1/8 INCH THICK WITH ONE EDGE 

BEVELED, COLOR TO BE BLACK. BASE SHALL BE STANDARD TOP SET COVE TYPE, 4 INCH HIGH X 0.08 

INCH GAUGE VINYL AS MANUFACTURED BY ARMSTRONG (V4860 JET BLACK) OR FLEXCO, (COLOR 

BLACK). ADHESIVE FOR FLOOR TILE - ARMSTRONG S-515 CLEAR MASTIC. 

3786 SF 10% 4164 $2.74 $11,409.50 $36.77 0.02 95.77 $3,522.01 $14,931.51

58 NEOPRENE EDGE STRIP 66 LF 10% 73 $1.79 $130.15 $36.77 0.02 1.38 $50.80 $180.95

59 VINYL BASE 427 LF 10% 469 $2.92 $1,370.69 $36.77 0.04 17.37 $638.71 $2,009.40

DECKING

60 3/4" FIRE RETARDANT PLYWOOD DECK 119 SF 10% 131 $2.34 $305.48 $38.97 0.03 3.66 $142.45 $447.93

SUBTOTAL MATERIAL 13,215.82$                  4,353.97$                    118.18 17,570$                                     

DOORS AND HARDWARE  $                               -   

DOORS

61 (6'-0" X 8'-0") STEEL OVERHEAD ROLL-UP DOOR W/ STEEL ANGLE FRAME 1 EA 0% 1 $0.00 $42.93 14.74 14.74 $632.90 $632.90

62 (3'-0" X 7'-0") HOLLOW METAL DOOR W/ HOLLOW METAL FRAME 2 EA 0% 2 $0.00 $38.97 7.24 14.49 $564.58 $564.58

63 (3'-0" X 6'-8") SOLID CORE WOOD UNDERCUT DOOR W/ HOLLOW METAL FRAME 2 EA 0% 2 $0.00 $38.97 6.90 13.80 $537.97 $537.97

64 (2'-6" X 6'-8") SOLID CORE WOOD PAINT DOOR W/ HOLLOW METAL FRAME 1 EA 0% 1 $0.00 $38.97 5.75 5.75 $224.15 $224.15

65 (3'-0" X 7'-0") GLASS/ALUM. DOOR W/ ALUM. FRAME 2 EA 0% 2 $0.00 $37.27 6.72 13.44 $500.95 $500.95

HARDWARE

66 DOORS HARDWARE 8 EA 0% 8 $0.00 $38.97 1.95 15.60 $607.92 $607.92

NOTE: ALL DOORS AND HARDWARE ARE PROVIDED BY OTHERS, ONLY INSTALLATION BY GC.

SUBTOTAL MATERIAL -$                              3,068.47$                    77.83 3,068$                                       

PAINTING & WALL PANELS  $                               -   

INTERIOR PAINTING

INTERIOR WALL PAINT

67

ONE COAT OF PRIMER TWO COATS OF PAINT AT INTERIOR GYPSUM WALL

PRIMER: 1 COAT PREPRITE PROBLOCK LATEX B51W620, WFT 4.0 MILS – DFT 1.1 
FINISH COAT WHITE: 2 COATS SHERCRYL HPA GLOSS B66 SERIES, DFT 1.5 MILS MIN. / 4.0 MILS MAX. 

PER COAT

2039 SF 10% 2243 $0.26 $583.12 $33.02 0.02 53.83 $1,777.21 $2,360.33

68

ONE COAT OF PRIMER TWO COATS OF PAINT AT INTERIOR GYPSUM WALL

PRIMER: 1 COAT PREPRITE PROBLOCK LATEX B51W620, WFT 4.0 MILS – DFT 1.1 
FINISH COAT RED: 2 COATS SHERCRYL HPA GLOSS B66 SERIES, DFT 1.5 MILS MIN. / 4.0 MILS MAX. PER 

COAT 

4050 SF 10% 4455 $0.26 $1,158.38 $33.02 0.02 106.93 $3,530.45 $4,688.83

SUBTOTAL LABOR SUBTOTAL HOURS

SUBTOTAL LABOR SUBTOTAL HOURS

SUBTOTAL LABOR

SUBTOTAL LABOR SUBTOTAL HOURS

SUBTOTAL HOURS
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69

ONE COAT OF PRIMER TWO COATS OF PAINT AT INTERIOR GYPSUM WALL

PRIMER: 1 COAT PREPRITE PROBLOCK LATEX B51W620, WFT 4.0 MILS – DFT 1.1 
FINISH COAT ORANGE: 2 COATS SHERCRYL HPA GLOSS B66 SERIES, DFT 1.5 MILS MIN. / 4.0 MILS MAX. 

PER COAT 

272 SF 10% 299 $0.26 $77.80 $33.02 0.02 7.18 $237.13 $314.93

70
PAINT AUTOZONE LETTERS AND STRIPES

COLOR: ORANGE
1 LS 0% 1 $25.75 $25.75 $33.02 3.24 3.24 $107.04 $132.79

INTERIOR CEILING PAINT

71

ONE COAT OF PRIMER TWO COATS OF PAINT AT INTERIOR GYPSUM CEILING

PRIMER: 1 COAT PREPRITE PROBLOCK LATEX B51W620, WFT 4.0 MILS – DFT 1.1 
FINISH: 2 COATS WHITE PROMAR 200 ZERO SEMI-GLOSS LATEX, WFT 4.0 MILS – DFT 1.5 PER COAT 

270 SF 10% 297 $0.26 $77.22 $33.02 0.03 8.91 $294.18 $371.40

72
PAINT AT EXPOSED METAL DECK (ASSUMING 15% TOUCHUPS)

SPECS: ORANGE PAINT FOR TOUCH UP (SUPPLIED BY JOIST MANUFACTURER)
950 SF 10% 1045 $0.26 $271.60 $33.02 0.03 31.34 $1,034.71 $1,306.31

DOORS PAINT

73

PAINT AT DOORS FRAME (BLACK)

PRIMER: 1 COAT PROCRYL UNIVERSAL PRIMER, B66-310, WFT 5.0 MILS MIN. / 10.0 MILS MAX.; DFT 2.0 

MILS MIN. / 4.0 MILS MAX. 

FINISH: 2 COATS BLACK SHERCRYL GLOSS ENAMEL, B66 SERIES, DFT 1.5 MILS MIN. / 4.0 MILS MAX. PER 

COAT 

8 EA 0% 8 $5.45 $43.60 $33.02 0.45 3.60 $118.86 $162.46

74
PAINT AT EXTERIOR METAL DOORS

COLOR: RED
2 EA 0% 2 $12.50 $25.00 $33.02 1.85 3.70 $122.16 $147.16

75

PAINT AT WOOD DOORS

PRIMER: 1 COAT PREMIUM WALL & WOOD PRIMER B28W8111, WFT 4.0 MILS – DFT 1.9 
FINISH: 2 COATS RED SHERCRYL GLOSS ENAMEL, B66 SERIES, DFT 1.5 MILS MIN. / 4.0 MILS MAX. PER 

COAT

3 EA 0% 3 $13.50 $40.50 $33.02 1.95 5.85 $193.15 $233.65

76 PAINT AT DOOR TRIMS 158 LF 10% 174 $0.24 $41.71 $33.02 0.02 3.13 $103.29 $145.00

MISC

77

PAINT AT ROOF LADDER & HATCH

PRIMER: 1 COAT PROCRYL UNIVERSAL PRIMER, B66-310, WFT 5.0 MILS MIN. / 10.0 MILS MAX.; DFT 2.0 

MILS MIN. / 4.0 MILS MAX. 

FINISH: 2 COATS RED SHERCRYL GLOSS ENAMEL, B66 SERIES, DFT 1.5 MILS MIN. / 4.0 MILS MAX. PER 

COAT 

1 EA 0% 1 $17.85 $17.85 $33.02 2.41 2.41 $79.57 $97.42

EXTERIOR PAINTING

78

ONE COAT OF PRIMER TWO COATS OF PAINT AT EXTERIOR SMOOTH FACE BRICK

PRIMER: LOXON ACRYLIC BLOCK SURFACER, LX01W0200

FINISH: 2 COATS SUPERPAINT EXTERIOR LATEX SATIN, A89 SERIES, DARK GRAY COLOR NUMBER 

89AV002

872 SF 10% 959 $0.41 $393.15 $33.02 0.04 34.52 $1,139.79 $1,532.94

79

ONE COAT OF PRIMER TWO COATS OF PAINT AT EXTERIOR SMOOTH FACE BRICK

PRIMER: LOXON ACRYLIC BLOCK SURFACER, LX01W0200

FINISH: 2 COATS SUPERPAINT EXTERIOR LATEX SATIN, A89 SERIES, RED

358 SF 10% 394 $0.41 $161.35 $33.02 0.04 14.17 $467.77 $629.11

80

ONE COAT OF PRIMER TWO COATS OF PAINT AT EXTERIOR SMOOTH FACE BRICK

PRIMER: LOXON ACRYLIC BLOCK SURFACER, LX01W0200

FINISH: 2 COATS SUPERPAINT EXTERIOR LATEX SATIN, A89 SERIES,WHITE

2006 SF 10% 2206 $0.41 $904.59 $33.02 0.04 79.43 $2,622.48 $3,527.08

81

ONE COAT OF PRIMER TWO COATS OF PAINT AT EXTERIOR SMOOTH FACE BRICK

PRIMER: LOXON ACRYLIC BLOCK SURFACER, LX01W0200

FINISH: 2 COATS SUPERPAINT EXTERIOR LATEX SATIN, A89 SERIES, ORANGE

1020 SF 10% 1122 $0.41 $460.12 $33.02 0.04 40.40 $1,333.93 $1,794.06

82

ONE COAT OF PRIMER TWO COATS OF PAINT AT EXTERIOR SMOOTH FACE BRICK

PRIMER: LOXON ACRYLIC BLOCK SURFACER, LX01W0200

FINISH: 2 COATS SUPERPAINT EXTERIOR LATEX SATIN, A89 SERIES,MEDIUM GRAY COLOR NUMBER 

89AV001

2004 SF 10% 2204 $0.41 $903.77 $33.02 0.04 79.36 $2,620.09 $3,523.86

83
PAINT ON 44" 'AUTOZONE' LETTERS

COLOR: RED
2 LOC 0% 2 $32.50 $65.00 $33.02 3.74 7.48 $247.10 $312.10

NOTE:  ALL PAINT USED ON THE PROJECT SHALL BE FROM SHERWIN-WILLIAMS PAINTS

PANELS

84

FRP WALL PANELS

SPECS: PANELS FOR THE RESTROOMS SHALL BE EQUAL TO STRUCTOGLAS, SMOOTH SURFACE, WHITE, 

FIRE RETARDANT (CLASS A), FIBERGLASS REINFORCED WALL PANELS, 0.09 INCH THICK, 48 INCHES WIDE 

AND 96 INCHES LONG.

412 SF 10% 453 $2.84 $1,287.91 $38.97 0.04 17.23 $671.54 $1,959.44
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85

FRP WALL PANELS (BLACK, AT BATTERY PACK)

SPECS: PANELS TO BE MOUNTED TO WALL BEHIND THE BATTERY CHARGING STATION SHALL BE EQUAL 

TO STRUCTOGLAS, PEBBLE TEXTURE SURFACE, BLACK, FIRE RETARDANT (CLASS A), FIBERGLASS 

REINFORCED WALL PANELS, 0.09 INCH THICK, 48 INCHES WIDE AND 96 INCHES LONG.

64 SF 10% 70 $2.84 $199.94 $38.97 0.04 2.68 $104.25 $304.19

PLYWOOD

86 1/2" AC PLYWOOD 135 SF 10% 149 $1.82 $270.04 $38.97 0.02 2.83 $110.10 $380.13

SUBTOTAL MATERIAL 7,008.41$                    16,914.80$                  508.20 23,923$                                     

PLUMBING  $                               -   

PIPING

SANITARY PIPING

87 2" SANITARY PIPING 16 LF 10% 18 $10.05 $178.10 $47.91 0.36 6.46 $309.59 $487.69

88 3" SANITARY PIPING 20 LF 10% 22 $19.20 $431.27 $47.91 0.40 9.06 $434.16 $865.44

89 4" SANITARY PIPING 14 LF 10% 16 $21.00 $331.02 $43.13 0.50 7.88 $339.89 $670.91

VENT PIPING

90 1-1/2" VENT 58 LF 10% 64 $10.00 $636.13 $47.91 0.25 15.94 $763.50 $1,399.63

91 4" VENT 14 LF 10% 15 $21.00 $324.32 $43.13 0.38 5.79 $249.76 $574.08

DOMESTIC PIPING

92 1" DCW 54 LF 10% 59 $8.35 $496.27 $47.91 0.18 10.47 $501.48 $997.75

93 3/4" DCW 47 LF 10% 52 $5.20 $271.01 $47.91 0.16 8.21 $393.27 $664.28

94 3/4" DHW 32 LF 10% 35 $5.20 $183.90 $47.91 0.16 5.57 $266.85 $450.75

95 3/4" DHWR 25 LF 10% 27 $5.20 $142.08 $47.91 0.16 4.30 $206.18 $348.26

PLUMBING FIXTURES

96

P1: TOILET (ELONGATED HANDICAP) 1.28 GPF 

MFR: AMERICAN STANDARD

MODEL: CADET Pro #215AA104 

2 EA 0% 2 $467.00 $934.00 $43.13 4.52 9.03 $389.61 $1,323.61

97

P2: LAVATORY

MFR: AMERICAN STANDARD

MODEL: "LUCERNE" #0355.012 

FAUCET: MOEN #8800

DRAIN: MOEN "52660, OFFSET CHROME PLATED TAILPIECE. 

2 EA 0% 2 $272.00 $544.00 $43.13 5.47 10.93 $471.40 $1,015.40

98

P3: SERVICE SINK

BOD: FIAT #MSB-2424 OR WUSTEE #63 

FAUCET: MOEN #8124 OR CHICAGO FAUCET 897-244XKCABRCF 

1 EA 0% 1 $540.00 $540.00 $43.13 5.43 5.43 $234.21 $774.21

99
P4: WATER FOUNTAIN

BOD: HANDICAP ACCESSIBLE DUAL HEIGHT: ELKAY EZTL -8C OR HALSEY TAYLOR HTV8BL-Q
1 EA 0% 1 $1,160.00 $1,160.00 $43.13 3.33 3.33 $143.50 $1,303.50

100

P5: URINAL

MFR: AMERICAN STANDARD

MODEL: "TRIMBROOK" #6561.017 

FLUSH VALVE: SLOAN #186-1 OR ZURN #Z6003XL-WS1 OR A/S 6045.101 

1 EA 0% 1 $591.00 $591.00 $43.13 5.33 5.33 $229.99 $820.99

101 2" FLOOR DRAIN 2 EA 0% 2 $132.00 $264.00 $43.13 1.58 3.15 $135.84 $399.84

MISC

102 WATER CUTOFF VALVE (10x10 MILCOR ACCESS DOOR) 2 EA 0% 2 $108.25 $216.50 $43.13 1.84 3.68 $158.87 $375.37

103 ELEC WATER HEATER (MINTANK, BOSCH ES-41M, FURNISHED BY AUTOZONE) 1 EA 0% 1 $305.00 $305.00 $43.13 2.88 2.88 $123.99 $428.99

104 3/4" FREEZE PROOF YARD HYDRANT 1 EA 0% 1 $305.00 $305.00 $43.13 2.33 2.33 $100.27 $405.27

105 3/4" FREEZE PROOF ROOF HYDRANT W/ NIDEL #50H BACKFLOW PREVENTER 1 EA 0% 1 $667.00 $667.00 $43.13 3.42 3.42 $147.53 $814.53

106 TACO MODEL IL003 INLINE RECIRCULATION PUMP RATED AT 0.5GPM W/ 0.025HP MOTER 1 EA 0% 1 $178.00 $178.00 $47.91 1.90 1.90 $90.84 $268.84

107 GRADE CLEANOUT 1 EA 0% 1 $264.00 $264.00 $47.91 1.00 1.00 $47.91 $311.91

108 BACKFLOW PREVENTER 1 EA 0% 1 $268.00 $268.00 $47.91 1.33 1.33 $63.87 $331.87

SUBTOTAL MATERIAL 9,230.61$                    5,802.54$                    127.42 15,033$                                     

60,159.33$                  76,023.14$                  2009.71 136,182$                                   

60,159$                                     

76,023$                                     

SUBTOTAL LABOR SUBTOTAL HOURS

SUBTOTAL LABOR SUBTOTAL HOURS

TOTAL MATERIAL TOTAL LABOR TOTAL HOURS

TOTAL MATERIAL COST

TOTAL LABOR COST



Project Scope: 

Addendum:

Date:

COST / INSTALLATION NOT INCLUDED

SR.

NO.
CSI NO. DESCRIPTION QUANTITY UNIT WASTAGE %

QTY W/

WASTAGE

 UNIT MATERIAL

COST 

 MATERIAL 

COST 
 MAN HOUR RATE  UNIT MANHOURS  TOTAL MANHOURS  MANHOURS COST 

 TOTAL

COST 

 $                                                                     136,182.47 

 $                                                                       17,022.81 

 $                                                                       17,022.81 

 $                                                                       19,425.52 

PROFIT COST

 $                                                   189,653.61 TOTAL BID COST

XYZ

Design Estimation LLC 

Website: 

www.designestimation.com 

Phone: +16137036883

PROJECT COSTAUTOZONE

OVERHEAD COST

ADDITIONAL COST (If Any)

Wednesday, 11 December 2024

INTERIOR AND EXTERIOR FINISH OUT

N/A

BY OTHERS / INSTALL ONLY ADD QUOTATION

2009.71

1

2

3

4 Cells highlighted with green, please price the items as per your own facility.

Prices can vary, depending upon field conditions.

All other prices are excluded that are not included in the estimate above.

TOTAL LABOR HOURS

Online sources are used for pricing purpose. Please verify, as per your own convenience.


